City of Cleveland
Justin M. Bibb, Mayor

Department of Finance
Division of Purchases & Supplies

601 Lakeside Avenue, Room 128 October 20, 2026
Cleveland, Ohio 44114-1080

216/664-2620 - Fax: 216/664-2177
www.cleveland-oh.gov

ADDENDUM 1

BID TITLE: File No.113-26 Kirtland Crib Rehabilitation Re-Bid

BID DUE: Wednesday, November 18, 2026 at 12 o’clock noon (Eastern Time)
Attention Bidders:
We have been requested to issue the addendum for the following:

Please ensure that a copy of this addendum is included and returned with the bid
specifications furnished to you by this office, as it will have the same force and effect as
if it were part of the specifications originally issued.

1. Extend the bid opening date to November 18, 2026.

2. Extend the last day for questions to November 9, 2026

3. Release the sign-in sheet from the non-mandatory pre-bid meeting and the
current plan holders list.

4. Make changes to the specifications.

5. Answer questions received.

If you have any questions regarding the attached, please contact Jules Gilliam at
jgilliam@clevelandohio.gov. Thank you for your prompt attention and assistance in this
matter. Also, please ensure that copy of this addendum is included and returned
with the bid specifications furnished to you by this office, as it will have the same
force and effect as if it were part of the specifications originally issued.

Today’s Date

Donia Patterson, Assistant Administrator
Purchases & Supplies
CC:

An Equal Opportunity Employer



KIRTLAND CRIB REHABILITATION RE-BID ~ FILE NO. 113-36
ADDENDUM NO. 1

The revised bid due date is November 18, 2026, and bids must be date stamped by
11:59 a.m. that day.

The last day for questions is November 9, 2026 by 12:00 p.m.

Release the sign-in sheet from the non-mandatory pre-bid meeting and the current
plan holders list.

Make changes to the specifications:
Part B — General Conditions:
1. Replace B-39 — Terms of Payment with the following:

B-39. TERMS OF PAYMENT.

A. The Contractor will make current requests for payment in writing, not more than one
each month, and submit them to the Director for approval. The request shall be dated the
last working day of the month and shall be submitted to the Director by the fifth day of
the following month. At the same time, a copy of the request shall be mailed by the
Contractor to the Resident Engineer or Architect. The request for payment shall cover the
materials in place complete, and the amount of work performed in accordance with the
contract during the preceding payment period and the value thereof. At the discretion of
the Director, allowances may be made for non-perishable materials which are to be
incorporated into the work, when delivered and properly stored upon the site. Upon
approval of the Contractor’s request for payment, the Director will make estimates in
writing, one each payment period of the materials in place complete, and the amount of
work performed, all in accordance with the contract. Upon approval by the Director, the
Contractor shall be paid the amount of each such estimate less a deduction of five percent
(5%) which shall be retained until final acceptance of all work covered by any separate
phase of the contract work or of all work covered by the contract, and less all prior
payments.

B. Upon the final acceptance of the work as certified by the Director, the City shall pay
the Contractor the whole amount of the money then due the Contractor under the contract
except such sums which have already been paid and except such sum as may have been
expended by the City or may be due the City or properly deductible, under the provisions
of the contract, and less a deduction of five percent (5%) to be retained for a further
period of forty-five (45) days.

Upon written certification by the director of final acceptance of each separate phase of
the contract work or of all contract work, as determined by the director, the City shall pay
the contractor the whole amount of the money then due the contractor under that phase
or all phases of the contract, as applicable, except such sums which have already been
paid and except such sum as may have been expended by the City or may be due the
City or properly deductible, under the provisions of the contract, and less a deduction of
five percent (5%) to be retained for a further period of forty-five days. [Effective 6-12-
03]
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KIRTLAND CRIB REHABILITATION RE-BID — FILE NO. 113-36
ADDENDUM NO. 1

C. Forty-five (45) days after the final acceptance the Contractor shall be paid the sums
retained less proper deductions and less two percent (2%) of the total amount of the
contract, which shall be retained for the balance of the guarantee period.

Forty-five days after the final acceptance of each separate phase of the contract work or
of all contract work, as determined by the director, the contractor shall be paid the sums
retained less proper deductions and less two percent (2%) of the total amount of that
phase or of all phases of the contract, as applicable, which shall be retained for the balance
of the guarantee period for work under that phase or all contract work, as applicable.
[Effective 6-12-03]

D. The payment of the moneys as provided herein shall constitute a full and complete
discharge of all the duties and obligations of the City under this contract.

Answers to questions received:

1. We need to visit the Kirtland Crib. There are so many things we need to see that pictures
alone are insufficient.

Answer: A site visit is not available.

2. We understand that the current power system at the Kirtland crib is the existing solar
powered system and that there is no other source of power. Question is this understanding
correct?

Answer: Yes.

3. Can we visit the crib on our own and at our own risk? Will you make keys available for
us? If we do go?

Answer: No.

Any additional questions received will be addressed in a forthcoming addendum.
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