File No.50-20

2020 Restart CLE-Supply and Install Various Furniture for the Department of MOCAP

July 1, 2020
J. Gilliam

	Bidder NATIONAL OFFICE			Bidder BLINK SIGNS			Bidder RCF GROUP			Bidder WB MASON		
	Check $ 5% BID BOND			Check $ NO BOND SUBMITTED			Check $ NO BOND SUBMITTED			Check $ 5% BID BOND		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1		BID PACKAGES			#1			#1			#1	
3	#1	508,080.50			372,851.76			702,455			436,316.48	
5	#2	508,080.50			#2			#2			#2	
8	#3	508,080.50			372,851.76			702,455			436,316.48	
10	#4	508,080.50			#3			#3			#3	
12	#5	508,080.50			372,851.76			703,735			436,316.48	
16					#4			#4			#4	
19					372,851.76			702,455			436,316.48	
22					#5			#5			#5	
25					372,851.76			702,455			436,316.48	
28												
34	APG OFFICE FURNISHING 5% BID BOND #1											
42	691,914.44											
45	#2											
48	691,914.44											
50	#3											
52	691,914.44											
55	#4											
57	691,914.44											
59	#5											
61	691,914.44											