File No.24-21

Hotel Road Rehabilitation
Project for the department of
~~MOOP~~ Port Control

April 9, 2021
J. Gilliam

	Bidder CATTS ~~Check~~ Bond 5%			Bidder Anthony Allega ~~Check~~ Bond 5%			Bidder Fabrizi ~~Check~~ Bond 5%			Bidder Perk ~~Check~~ Bond 5%		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adn 1. included			Adn 1 included			Adn 1 included			Adn 1	included	
3												
4	write out on SOI			$975,403.68			$868,335.			$932,483.20		
5												
6	$889,693.26						mark ups on SOI					
7												
8												
9												
10												
11												
12												
13												
14												
15												
16	Bidder - Tri-Mor			Bidder - Terrace								
17												
18	Bond = 5%			Bond - 5%								
19												
20	Adn 1 included			Adn 1 included								
21												
22	$864,889,85			$936,304.28								
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56	Adn											
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												