File No.90-21

Fire Hydrants and Fire Hydrant Parts for the Department of Public Utilities

July 15, 2021
J. Hutcheson

	Bidder Ferguson Bond 5% Check $			Bidder EJ USA Bond 5% Check $			Bidder Mueller Bond 5% Check $			Bidder Clow Valve Bond 5% Check $		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adn 1 included			Adn 1 included			Adn 1 included			Adn 1 included		
3										mark ups on 501		
4	$6,908,550.00 (A)			$ 7,454,899.60 (A)			$ 7,128,817.90 (A)					
5												
6	$ 95,000.00 (B)			$ 18,000 (B)			N/A (B)			$ 6,492,000.00		
7												
8	$ 26,000.00 (C)			$ 22,910.00 (C)			$ 27,889.06 (C)			$ 315,000. (B)		
9												
10	$ 100,000.00 (D)			$ 183,850 (D)			$ N/A (D)			$ 241,250.00 (C)		
11												
12	$ 9,000 (E)			$ 7,600 (E)			$ 8,083.10 (E)			$ 102,500. (D)		
13												
14	N/A (F)			N/A (F)			$ N/A (F)			$ 3,450 (E)		
15												
16										N/A (F)		
17												
18												
19	Bidder - Kennedy Valve											
20												
21	Bond - 5%											
22												
23	Adn 1											
24												
25	$ 6,331,085.06 (A)											
26												
27	$ 630,000 (B)											
28												
29	$ 92,400 (C)											
30												
31	$ 491,600 (D)											
32												
33	$ 8,560. (E)											
34												
35	1 Adn N/A (F)											
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

Recorder: L. Drake
Monitor: R. Billy
Reader: R. Griffin