File No.102-21

205 St. Clair Finance Building Exterior Improvements Phase 2 for the Department of MOCAP

Sept. 1 , 2021
J. Gilliam

	Bidder RAM Construction			Bidder Western Waterproofing			Bidder SONA Construction			Bidder HMH Restoration		
	Check $ 5%			Check $ 5%			Check $ 5%			Check $ 50%		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Affidavit			Adm 1			Adm 1.			Adm 1		
3	Signed											
4	&			is Included.			Included.			Included.		
5	Notarized.											
6				Affidavit Sign			$379,000.00			$503,000.00		
7	Adm 1											
8				blue + Black			Items					
9	Included.											
10				ink			A-B-C-D					
11				&								
12	$315,510.00			Notarized.								
13												
14	Items			Pages								
15												
16	A-B-C-D			Signed in								
17												
18				Blue and Black								
19												
20				Ink								
21												
22				$364,870.00								
23												
24				Items								
25												
26				A-B-C-D								
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47	/ Adn											
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												