File No.98-21

2021 Site Improvements for Clark Field for the department of MOCAP

Sept. 8 , 2021
J. Gilliam

	Bidder Cook Paving Bond 5% Check $			Bidder Nemke & Sons Bond 5% Check $			Bidder Perk Bond 5% Check $			Bidder Platform Bond 5% Check $		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adm 1 & 2 included			Adm 1 & 2 acknowledge			Adm 1 & 2 included			Adm 1 & 2 included		
3												
4	Blue & Black ink						Bd pages not signed					
5	bid form and all			$4,915,727.25						$4,229,438.55		
6							$5,132,268.73					
7	mark ups on Sh. 1			Alt. 1 - $330,750.00						Alt. 1 - $334,950.00		
8							Alt. 1 - $250,735.50					
9												
10	$4,573,971.63											
11												
12	Alt. 1, $331,800.00											
13												
14												
15												
16												
17												
18	Bidder: R.J Platten											
19												
20	Bond: 5%											
21												
22	Adm 1 & 2 included											
23												
24	Blue & Black Affix.											
25												
26												
27	$4,[illegible]50,802.68								Reader: R. Griffin			
28												
29									Recorder: L. Drake			
30	Alt. 1 - $321,621.00											
31									Monitor: J. Hutchinson			
32												
33												
34												
35												
36												
37												
38												
39	2 Adm											
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												