File No.121-21

Fairmount Pump Control Valves for the Department of Public Utilities

Oct. 27, 2021
J. Hutcheson

	Bidder Cold Harbor Check $ Bid Bond 5%			Bidder Nerone & Sons Check $ Bid bond 5%			Bidder Check $			Bidder Check $		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adns included			Adns	included							
3												
4												
5	$1,617,000.00			$1,773,200.00								
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42	2 Adn											
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

File No.123-21

Ridge Road Transfer station
Exterior Tipping Wall
Improvements for the
Department of MOCAP

Oct. 27, 2021
J. Gilliam

	Bidder Nerone & Sons	Bidder	Bidder	Bidder
	~~Check $~~ Bid Bond 5%	Check $	Check $	Check $

	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adn included											
3	Write out w/ initials											
4												
5	$ 680,850.00											
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41	/	Adn										
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

File No.126-21

Repairing, Maintaining and Installing Concrete on Runways, Taxiways, Ramps, Roadways and other Surfaces for the Department of Port Control

Oct. 27, 2021
J. Gilliam

	Bidder Cook Paving Bid Bond 5%	Bidder	Bidder	Bidder
	Check $	Check $	Check $	Check $

	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Blue & black ink on 507											
3												
4												
5												
6												
7	$609,248.00											
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												