File No.124-21

Twinsburg Maintenance Facility
HVAC and Miscellaneous
Improvements for the
Department of Public Utilities

Oct. 28, 2021
J. Hutcheson

	Bidder Cline Mechanical ~~Check $~~ Bid Bond 100%			Bidder Apex ~~Check $~~ Bid Bond 5%			Bidder Soma ~~Check $~~ Bid bond 5%			Bidder Gallagher ~~Check $~~ Bond 5%		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adns 1 & 2 ~~not included~~ acknowledge			Adn's included			Adns included			Adns included		
3												
4				mark-ups/white out SOI								
5												
6	mark-ups on SOI									Bid page 2 not sig		
7												
8												
9	$731,500.00			$577,974.08			$847,738.36			$632,252.50		
10												
11												
12												
13												
14												
15												
16												
17	Bidder: A,B,C Piping			Bidder: CES Metalwork								
18												
19	Bond: 5%			Bond - 5%								
20												
21	Adns included			Adns included								
22												
23				white out on SOI								
24	$ 677,270.00			$ 647,223.50								
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44	2 Adn											
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

File No.125-21

Pearl road Maintenance Station
Roof Replacements (Re-Bid) for
the Department of Public
Utilities

Oct. 28, 2021
J. Hutcheson

	Bidder Warren Roofing Check $ Bond 5%			Bidder Brookpark Design Check $ Bond 5%			Bidder Som Check $ Bond 5%			Bidder Check $		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Addendum included			Addendum included			Addendum included					
3												
4	White out 501			White out 501								
5												
6												
7	$862,395.86			$723,869.00			$882,477.86					
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												