File No.15-22

P 2021 City Wards of Cleveland Public Improvements by Requirements Contact Part 1,2,3,5 and 6 For Department of MOCAP

Mar.25, 2022
J. Gilliam

| | Bidder The Shelly Co. | | | Bidder The Peak Co. Inc | | | Bidder Terrace Construction | | | Bidder Ronyak Paving Inc. | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | Check $ 5% | | | Check $ 5% | | | Check $ 5% | | | Check $ 5% | | |
| | Labor | Material | Total | Labor | Material | Total | Labor | Materia. | Total | Labor | Material | Total |
| 1 | | | | | | | | | | | | |
| 2 | | | | | | | | | | | | |
| 3 | All 5 Addendums Included | | | All 5 Addendums Included | | | All 5 Addendums Included | | | All 5 Addendums Included | | |
| 4 | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | |
| 6 | | | | | | | | | | Blue & Black ink on affidavit P | | |
| 7 | white on SOI | | | Part 1 Subtotal $17,437,418.70 | | | Part 1 $16,988,386.55 | | | Bid form Blue & Blue Ink | | |
| 8 | | | | | | | | | | white out on Bid form | | |
| 9 | Part 2 Pavement $28,240,000 | | | | | | Part 5 $1,938,109.71 | | | white out on SOI's | | |
| 10 | | | | | | | | | | | | |
| 11 | | | | | | | | | | | | |
| 12 | | | | | | | | | | | | |
| 13 | Castings $3,365,500 | | | | | | | | | Part 2 $35,571,341.50 | | |
| 14 | | | | | | | | | | | | |
| 15 | | | | | | | | | | | | |
| 16 | Drainage 1458,000 | | | Part 3 Subtotal $3,682,182.25 | | | Part 6 $1,938,109.71 | | | | | |
| 17 | | | | | | | | | | | | |
| 18 | | | | | | | | | | | | |
| 19 | Traffic Control $678,000 | | | | | | | | | | | |
| 20 | | | | | | | | | | | | |
| 21 | | | | | | | | | | | | |
| 22 | maintenance | | | Part 5 $1,778,731.80 | | | | | | | | |
| 23 | | | | | | | | | | | | |
| 24 | | | | | | | | | | | | |
| 25 | | | | | | | | | | | | |
| 26 | | | | Part 6 $1,763,965.00 | | | | | | | | |
| 27 | Sub Total Part 2 $33,315,809.50 | | | | | | | | | | | |
| 28 | | | | | | | | | | | | |
| 29 | | | | | | | | | | | | |
| 30 | | | | | | | | | | | | |
| 31 | | | | | | | | | | | | |
| 32 | | | | | | | | | | | | |
| 33 | | | | | | | | | | | | |
| 34 | | | | | | | | | | | | |
| 35 | | | | | | | | | | | | |
| 36 | | | | | | | | | | | | |
| 37 | | | | | | | | | | | | |
| 38 | | | | | | | | | Monitor-R. Griffin | | | |
| 39 | 5 Addendums | | | | | | | | Reader-N. Price | | | |
| 40 | | | | | | | | | Recorder-D. Patterson | | | |
| 41 | | | | | | | | | | | | |
| 42 | | | | | | | | | | | | |
| 43 | | | | | | | | | | | | |
| 44 | | | | | | | | | | | | |
| 45 | | | | | | | | | | | | |
| 46 | | | | | | | | | | | | |
| 47 | | | | | | | | | | | | |
| 48 | | | | | | | | | | | | |
| 49 | | | | | | | | | | | | |
| 50 | | | | | | | | | | | | |
| 51 | | | | | | | | | | | | |
| 52 | | | | | | | | | | | | |
| 53 | | | | | | | | | | | | |
| 54 | | | | | | | | | | | | |
| 55 | | | | | | | | | | | | |
| 56 | | | | | | | | | | | | |
| 57 | | | | | | | | | | | | |
| 58 | | | | | | | | | | | | |
| 59 | | | | | | | | | | | | |
| 60 | | | | | | | | | | | | |
| 61 | | | | | | | | | | | | |
| 62 | | | | | | | | | | | | |
| 63 | | | | | | | | | | | | |
| 64 | | | | | | | | | | | | |
| 65 | | | | | | | | | | | | |
| 66 | | | | | | | | | | | | |
| 67 | | | | | | | | | | | | |