

Bidder Core & Main
Bond 570
Check #

Bidder Ferguson Enterprises
Bond 570
Check #

Bidder Winwater
Bond 570
Check #

Bidder _____
Check # _____

	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total
1												
2												
3			\$1,281,524.94			mark-up on S&T			\$1,122,975.85			
4												
5												
6						\$1,144,100.05						
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

Reader - U. Price
Recorder - L. Drake
Monitor - P. Griffin

