File No.71-22

CH Roof Replacement and Façade Repair for Department of MOCAP

July 27, 2022
J. Gilliam

	Bidder Warren Roofing Check $ Bond 5%			Bidder Industrial First Check $ Bond 5%			Bidder Check $			Bidder Check $		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	T
1												
2	Adn I included			Adn I acknowledge								
3												
4	Bid form not included			$13,813,480.00								
5												
6	[redacted]											
7												
8	$9,116,700.00											
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												