File No.74-22

Hudson Avenue/ Frank Avenue Extension for Department of MOCAP

August 11, 2022
Jules Gilliam

	Bidder Perk Bond 5% ~~Check $~~			Bidder Precision Eng. Bond 100% ~~Check $~~			Bidder Independence Excavating Bond 5% ~~Check $~~			Bidder ~~Check $~~		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	T
1												
2	Adm Included			Adm Included			Adm Included					
3												
4	$3,572,000.00			$3,147,594.00			$4,098,330.51					
5												
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39	1 ADDENDUM											
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												