File No.112-22 — Frank Ave. Extension- E. 101st to E. 105th St for Department of MOCAP — R — November 2, 2022 J. Gilliam

Bidder Precision Engineering & Contracting			Bidder Perk Company			Bidder Fabrizi Trucking & Paving			Bidder Terrace Construction		
Check $ 5%			Check $ 5%			Check $ 5%			Check $ 5%		
Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
Addenum 1 included			Addendum 1 included			Addendum 1 included		ADD-E	Addendum 1 included		
$2,097,546.70			$1,923,717.76			marks on SOI			$1,814,414.36		
White out on S.O.I						SEE BID					
1 ADDENDUM						Monitor - R. Griffin Reader - N. Price Recorder - D. Patterson					