File No.122-22

South Moreland, Shaker Square,
North Moreland
for Department of MOCAP

December 14, 2022
J. Gilliam

Bidder Terrace Construction	Bidder The Peek Co.	Bidder	Bidder
Check $ 5%	Check $ 5%	Check $	Check $

	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total
1	Addendums											
2	1 + 2 Included											
3				Addendums 1 + 2								
4				Included								
5												
6	$8,960,190.61											
7				Page 3 not signed on								
8				SOI								
9	Alternate 1											
10	$162,164.47											
11												
12				$9,555,134.21								
13	Alternate 2											
14	$105,218.17											
15				Alternate 1								
16				$50,833.79								
17												
18												
19				Alternate 2								
20				$48,471.57								
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37	2 ADDENDUMS											
38							Monitor - R. Griffin					
39												
40							Reader - N. Price					
41												
42							Recorder - D. Patterson					
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												