File No.117-20

Runway 6R-24L Pavement Repairs
(Re-Bid) for the Department of Port Control

January 8, 2021
J. Gilliam

	Bidder Anthony Allega Bid Bond 5% Check $			Bidder Great Lakes Construction Bid Bond $200,000.00 Check $			Bidder Independence Excavating Bid Bond 5% Check $			Bidder Check $		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	Adn	Included		Adn	Included		Adn	Included				
3												
4	1-16 = $	2,736,905.06		1-16 = $	2,982,806.70		1-16 = $	2,903,924.25				
5												
6	17-22 = $	3,713,750.52		17-22 = $	3,971,947.04		17-22 = $	3,888,070.46				
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48	1	Adn										
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												